

Section VI.
SCHEDULE OF REQUIREMENTS

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity / Unit	Units	Delivery Period

Note : The delivery of goods and completion of project implementation is required within thirty (30) calendar days after receipt of the Notice to Proceed.

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity / Unit	Units	Delivery Period
1	UTP Cable Category 6	11	Rolls	
2	24-Port Patch Panel Category 6	3	Units	
3	Information Outlet Category 6	59	Pieces	
4	1RU Cable Management	6	Pieces	
5	UTP Patch Cord Category 6 (2.0 meter data)	59	Sets	
6	UTP Patch Cord Category 6 (3.0 meter data)	59	Sets	
7	Face Plate (Simplex)	59	Pieces	
8	RJ-45 Connector Cat 6	40	Pieces	
9	2 Feet Walmount Data Cabinet	1	Piece	
10	6 Feet Data Cabinet	1	Unit	
11	UTP Cable Category 5e	8	Rolls	
12	24-Port Patch Panel Category 5e	5	Units	
13	Information Outlet Category 5e	45	Pieces	
14	1RU Cable Management	6	Pieces	
15	UTP Patch Cord Category 5e (2.0 meter data)	45	Sets	
16	Face Plate (Simplex)	45	Pieces	
17	25 Pairs Multipair Cable Cat5	100	Meters	
18	110 x 100 Connecting Block	2	Pieces	
19	Ubiquiti UAP-AC-LR	14	Units	
20	JL385A HPE 1920S 24G 2SFP PoE+ 370W Swch	5	Units	
21	Supply of roughing-ins materials such as PVC Conduits, Boxes, Fittings and Consumables	1	Lot	
22	Labor and Installation	1	Lot	
23	Fluke Testing of 104 nodes and Documentations	1	Lot	

Note : The delivery of goods and completion of project implementation is required within ninety (90) calendar days after receipt of the Notice to Proceed.